集計シート

| | | 評価項目 | 配点 | | | 株式会社両 | 蘭システムス | | |
|---------|----|---|------|--|--|--|---|--|-----|
| 1 基本方針等 | | | 委員1 | 委員2 | 委員3 | 委員4 | 委員5 | 最終 採点 | |
| | | | 70 | | | | | | 48 |
| 1 | 1 | 本業務における基本方針 | 20 | 16 | 12 | 12 | 16 | | 14 |
| 2 | 2 | 提案コンセプト | 20 | 12 | 14 | 16 | 16 | | 15 |
| 3 | 3 | 導入実績 | 30 | 18 | 21 | 18 | 18 | | 19 |
| 2 シ | ,, | マテム機能 | 350 | | | | | * | 270 |
| 1 | 1 | 機能要件への対応度 | 100 | | | | | 75 | 75 |
| 2 | 2 | 本市課題の解決・システムの拡張性・ 自由提案 (※今回提案の新規構築価格・利用 料・保守料に含まれるもの) | 150 | | | | | 120 | 120 |
| 3 | 3 | 本市課題の解決・システムの拡張性・ 自由提案 (※今回提案の新規構築価格・利用 料・保守料に含まれないもの) | 100 | | | | | 75 | 75 |
| | T | ステム環境・セキュリティ | 80 | | | | | | 53 |
| - | 4 | システム環境 | 20 | | 12 | 12 | 12 | | 12 |
| 2 | 2 | 認証・認定資格等の状況 | 10 | 6 | 6 | 6 | 6 | | 6 |
| 3 | 3 | セキュリティ担保について | 30 | 18 | 18 | 18 | 18 | | 18 |
| 4 | 4 | 他システムとの連携 | 20 | 16 | 12 | 20 | 18 | | 17 |
| 4 導 | į | 入作業 | 60 | | | | | | 38 |
| 1 | 1 | スケジュール・工程管理・体制 | 20 | 12 | 12 | 12 | 14 | | 13 |
| 2 | 2 | 展開·導入方法提案 | 20 | 12 | 12 | 12 | 12 | | 12 |
| | | 研修 | 20 | | 12 | 12 | 16 | | 13 |
| 5 保 | ÷= | 守·運用 | 60 | | | | | | 40 |
| 1 | 1 | 障害対応 | 20 | 12 | 12 | 12 | 12 | | 12 |
| 2 | 2 | 保守サポート | 20 | 16 | 12 | 12 | 16 | | 14 |
| 3 | 3 | バージョンアップ・機能改善 | 20 | 12 | 14 | 12 | 16 | | 14 |
| 6 匡 |](| の動向 | 80 | | | | | | 55 |
| 1 | 1 | こども家庭庁に向けての 対応方針 | 40 | 24 | 28 | 24 | 36 | | 28 |
| 2 | 2 | 標準準拠システムへの対応方針 | 40 | 24 | 24 | 24 | 36 | | 27 |
| 7 費 | ł, | Ħ | 300 | - AND | - ARE | | | | 51 |
| 1 | 1 | 提案価格 | 300 | ************************************** | ************************************** | and the state of t | anner a | earrange and a second s | 51 |
| | | | 1000 | 合計 | | | | | 555 |